DELAWARE DEPARTMENT OF TRANSPORTATION DATE
PAGE 001 -1
TABULATION OF BIDS
FINAL
CONTRACT TITLE : BRIDGE 1-536 ON N231 GUYENCOURT ROAD, SOUTHEAST OF CENTERVIL
CALL ORDER : 001 CONTRACT ID : T200707105.01 COUNTIES NEW CASTLE
LETTING DATE : 08/24/10 DISTRICT : N1
STATE/FEDERAL AID NO: T200707105 CONTRACT TIME : 152 CALENDAR DAYS
CONTRACT DESCRIPTION : RURAL (UNDER 5,000 POPULATION) PROJECT (S) T200707105
THIS PROJECT INCLUDES REPLACEMENT OF BRIDGE 1-536 ON
GUYENCOURT ROAD AND RE-ALIGNMENT OF THE INTERSECTION AT SR
100 AND GUYENCOURT ROAD. THE EXISTING CONCRETE SLAB ON STONE
ABUTMENTS WILL BE REPLACED WITH A PRECAST CONCRETE ARCH WITH
A STONE VENEER AND PRECAST CONCRETE WINGWALLS. RIPRAP WILL
BE PLACED IN THE STREAM TO PREVENT SCOUR AROUND THE
SUBSTRUCTURE.
SET-ASIDE
VENDOR RANKING : Contract was awarded on 09/10/10 to vendor ZACK EXCAVATING, INC.
TOTAL % OVER % OVER
RANK VENDOR NAME BID LOW BID EST
0 ENGINEER'S ESTIMATE $ 648,834.24 138.1254% 100.0000%
1 ZACK EXCAVATING, INC., PO BOX 94, TOWNSEND, DE, 19734 $ 469,742.86 100.0000% 72.3980%
2 JJID INC, 100 JULIAN LANE, BEAR, DE, 19701 $ 608,945.77 129.6339% 93.8523%
3 GEORGE & LYNCH, INC., 150 LAFFERTY LANE, DOVER, DE, 19901 $ 635,705.42 135.3305% 97.9766%
4 MUMFORD & MILLER CONCRETE INC, 1005 INDUSTRIAL DRIVE, MIDDLETOWN, DE, 19709 $ 668,062.65 142.2188% 102.9635%
5 MERIT CONSTRUCTION ENGINEERS, INC., 5700 KIRKWOOD HWY SUITE 201, WILMINGTON, DE,$ 671,276.00 142.9029% 103.4588%
6 EASTERN HIGHWAY SPECIALIST, INC., 920 N CHURCH ST, WILMINGTON, DE, 19801 $ 673,998.80 143.4825% 103.8784%
7 DAISY CONSTRUCTION COMPANY, 102 ROBINO CT, NEWPORT, DE, 19804 $ 679,810.63 144.7197% 104.7742%
I( 0 ) I( 1) I( 2 )
|ENGINEER'S ESTIMATE | ZACK EXCAVATING INC |JJID INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
SECTION 0001 BRIDGE 1-536 ON N231 GUYENCOURT ROAD
| | |
0010 201000 LUMP | 15000.00000 15000.00] 10000.00000 10000.00] 19500.00000 19500.00
CLEARING AND GRUBBING | | |
0020 202000 596.000 CY | 17.81941 10620.37| 12.00000 7152.00] 23.79000 14178.84
EXCAVATION AND EMBANKMENT | | |
0030 203000 653.000 CY | 85.32967 55720.27| 12.00000 7836.00] 22.24000 14522.72
CHANNEL EXCAVATION | |
0040 207000 409.000 cCY | 31.10607 12722.38]| 30.00000 12270.00] 38.12000 15591.08
EXCAVATION AND BACKFILL FOR STRUCTURES | | |
0050 209001 337.000 cCY | 21.82061 7353.55] 20.00000 6740.00| 15.89000 5354.93
BORROW, TYPE A | |
0060 209002 238.000 cy | 28.76638 6846.40 | 20.00000 4760.00] 34.86000 8296.68
BORROW, TYPE B | | |
0070 209003 40.000 cy | 26.67179 1066.87] 20.00000 800.00] 29.32000 1172.80
I | |

BORROW, TYPE C



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 09/10/10
PAGE 001 -2
TABULATION OF BIDS
FINAL
CONTRACT TITLE : BRIDGE 1-536 ON N231 GUYENCOURT ROAD, SOUTHEAST OF CENTERVIL
CALL ORDER : 001 CONTRACT ID T200707105.01 COUNTIES : NEW CASTLE
LETTING DATE : 08/24/10 DISTRICT
SET-ASIDE
I( 0 ) I( 1 I( 2 )
|ENGINEER'S ESTIMATE | ZACK EXCAVATING INC |JJID INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B e
0080 209006 564.000 CYy | 6.56378 3701.97] 18.00000 10152.00]| 25.37000 14308.68
BORROW, TYPE F | |
0090 210000 531.000 cCy | 10.80988 5740.05 20.00000 10620.00]| 22.49000 11942.19
FURNISHING BORROW TYPE "C" FOR PIPE, | | |
UTILITY TRENCH, AND STRUCTURE BACKFILL | | |
0100 211000 LUMP | 25000.00000 25000.00]| 5000.00000 5000.00] 25800.00000 25800.00
REMOVAL OF STRUCTURES AND OBSTRUCTIONS | | |
0110 250000 10.000 cY | 44.34447 443.44| 10.00000 100.00]| 15.42000 154.20
SEDIMENT REMOVAL | |
0120 251000 818.000 LF | 2.60318 2129.40] 2.00000 1636.00]| 1.21000 989.78
SILT FENCE | | |
0130 252002 1.000 EACH | 157.31376 157.31] 100.00000 100.00] 154.81000 154.81
INLET SEDIMENT CONTROL, AT GRADE INLET | | |
0140 262000 3.000 cCy | 1500.00000 4500.00]| 100.00000 300.00] 251.05000 753.15
STILLING WELL | |
0150 263000 2.000 EACH | 1042.60870 2085.22| 100.00000 200.00] 1309.13000 2618.26
SUMP PIT, TYPE 1 | |
0160 266000 52.000 CYy | 217.15830 11292.23| 50.00000 2600.00| 160.14000 8327.28
SANDBAG DIKES | |
0170 270000 2.000 EACH | 1158.63636 2317.27] 250.00000 500.00] 1259.70000 2519.40
PORTABLE SEDIMENT TANK | | |
0180 302007 196.000 cCYy | 56.67060 11107.44| 35.00000 6860.00] 49.74000 9749.04
GRADED AGGREGATE BASE COURSE, TYPE B | | |
0190 302011 44.000 TON | 39.34409 1731.14| 30.00000 1320.00]| 49.00000 2156.00
DELAWARE NO. 3 STONE | | |
0200 302012 11.000 TON | 40.97362 450.71| 35.00000 385.00] 20.63000 226.93
DELAWARE NO. 57 STONE | | |
0210 401645 85.000 TON | 114.87939 9764.75| 100.00000 8500.00| 101.00000 8585.00
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22 (CARBONATE STONE) | | |
0220 401648 104.000 TON | 89.22256 9279.15] 96.00000 9984.00| 94.50000 9828.00
SUPERPAVE, TYPE B HOT-MIX, 160 | | |
GYRATIONS, PG 64-22 | |
0230 401669 45.000 TON | 105.77518 4759.88| 96.00000 4320.00] 112.60000 5067.00
SUPERPAVE, TYPE B HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, WEDGE | | |
0240 602556 LUMP | 161000.00000 161000.00] 160000.00000 160000.00] 205400.00000 205400.00
I I I

PRECAST P.C.C. ARCH



WEATHERING STEEL END ANCHORAGE

DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 09/10/10
PAGE : 001 -3
TABULATION OF BIDS
FINAL
CONTRACT TITLE : BRIDGE 1-536 ON N231 GUYENCOURT ROAD, SOUTHEAST OF CENTERVIL
CALL ORDER  : 001 CONTRACT ID : T200707105.01 COUNTIES : NEW CASTLE
LETTING DATE : 08/24/10 DISTRICT : N1
SET-ASIDE
I ( 0 ) I ( 1 I ( 2 )
|ENGINEER'S ESTIMATE | ZACK EXCAVATING INC |JJID INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0250 608000 59.000 TON | 39.60360 2336.61]| 25.00000 1475.00] 42.03000 2479.77
COARSE AGGREGATE FOR FOUNDATION | |
STABILIZATION AND SUBFOUNDATION BACKFILL| | |
0260 610001 412.000 SF | 41.45575 17079.77| 27.50000 11330.00]| 25.29000 10419.48
STONE MASONRY | |
0270 610505 1.000 CF | 10000.00000 10000.00] 1000.00000 1000.00]| 3900.00000 3900.00
RECONSTRUCTION OF STONE STRUCTURE | |
0280 612002 48.000 LF | 44.05350 2114.57] 50.00000 2400.00] 67.06000 3218.88
REINFORCED CONCRETE PIPE, 15", CLASS II | | |
0290 617002 1.000 EACH | 995.61947 995.62| 600.00000 600.00| 638.40000 638.40
REINFORCED CONCRETE FLARED END SECTION, | | |
15" | | |
0300 705506 370.000 SF | 18.00000 6660.00] 25.00000 9250.00]| 24.63000 9113.10
BRICK AND/OR BLOCK ROADWAY | | |
0310 708050 1.000 EACH | 2315.16667 2315.17] 1900.00000 1900.00]| 2075.01000 2075.01
DRAINAGE INLET, 34" X 18" | | |
0320 712020 44.000 TON | 39.40581 1733.86| 40.00000 1760.00]| 45.00000 1980.00
RIPRAP, R-4 | | |
0330 712021 8.000 TON | 55.92400 447.39]| 45.00000 360.00] 70.31000 562.48
RIPRAP, R-5 | | |
0340 712022 401.000 TON | 54.39405 21812.01 50.00000 20050.00] 42.44000 17018.44
RIPRAP, R-6 | | |
0350 712531 93.000 CY | 43.44458 4040.35] 40.00000 3720.00] 69.24000 6439.32
CHANNEL BED FILL | |
0360 713003 403.000 SY | 3.42294 1379.44] 2.00000 806.00 | 3.07000 1237.21
GEOTEXTILES, RIPRAP | | |
0370 720527 696.000 EADY | 0.40962 285.10] 0.50000 348.00] 0.37000 257.52
PLASTIC DRUMS [ [
0380 720532 2.000 EACH | 1336.63750 2673.28] 1200.00000 2400.00] 685.03000 1370.06
INSTALL PORTABLE IMPACT ATTENUATOR | |
0390 720534 3.000 EACH | 5854.42466 17563.27]| 3000.00000 9000.00] 2107.79000 6323.37
FURNISH PORTABLE IMPACT ATTENUATOR | |
0400 720567 192.000 LF | 19.50804 3745.54 | 35.00000 6720.00] 15.77000 3027.84
FURNISH AND MAINTAIN PORTABLE P.C.C. | | |
SAFETY BARRIER | |
0410 720575 225.000 LF | 20.00000 4500.00]| 35.00000 7875.00| 33.62000 7564.50
WEATHERING STEEL BEAM GUARDRAIL, TYPE 1 | | |
0420 726503 1.000 EACH | 1000.00000 1000.00]| 700.00000 700.00] 493.72000 493.72
| | |



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 09/10/10
PAGE : 001 -4
TABULATION OF BIDS
FINAL
CONTRACT TITLE : BRIDGE 1-536 ON N231 GUYENCOURT ROAD, SOUTHEAST OF CENTERVIL
CALL ORDER  : 001 CONTRACT ID : T200707105.01 COUNTIES : NEW CASTLE
LETTING DATE : 08/24/10 DISTRICT : N1
SET-ASIDE
I ( 0 ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE | ZACK EXCAVATING INC |JJID INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0430 732002 1730.000 SY | 6.80108 11765.87| 6.00000 10380.00 | 10.71000 18528.30
TOPSOIL, 6" DEPTH | |
0440 734013 1230.000 SY | 0.68660 844.52| 0.60000 738.00] 0.62000 762.60
PERMANENT GRASS SEEDING, DRY GROUND | |
0450 734015 76.000 SY | 1.45096 110.27] 1.00000 76.00]| 3.69000 280.44
PERMANENT GRASS SEEDING, WET GROUND | |
0460 734529 500.000 SY | 3.00000 1500.00] 2.00000 1000.00]| 1.12000 560.00
SEED MIX #8 | | |
0470 735533 86.000 sSY | 4.60626 396.14| 2.25000 193.50] 1.21000 104.06
SOIL RETENTION BLANKET MULCH, TYPE 3 | |
0480 735534 1097.000 SY | 1.61562 1772.34]| 2.25000 2468.25] 1.53000 1678.41
SOIL RETENTION BLANKET MULCH, TYPE 4 | |
0490 735535 547.000 SY | 2.36188 1291.95]| 3.35000 1832.45]| 3.69000 2018.43
SOIL RETENTION BLANKET MULCH, TYPE 5 | |
0500 737523 LUMP | 12353.00000 12353.00]| 13816.66000 13816.66 | 8997.50000 8997.50
PLANTING | | |
0510 742500 480.000 HOUR | 41.67000 20001.60] 41.67000 20001.60] 41.67000 20001.60
FLAGGER, NEW CASTLE COUNTY, STATE | |
0520 742514 120.000 HOUR | 60.42000 7250.40| 60.42000 7250.40| 60.42000 7250. 40
FLAGGER, NEW CASTLE COUNTY, STATE, | |
OVERTIME | | |
0530 743003 3.000 EADY | 60.84503 182.54 25.00000 75.00] 15.81000 47.43
ARROWPANELS, TYPE C | |
0540 743004 170.000 EADY | 59.21166 10065.98]| 75.00000 12750.00 | 79.04000 13436.80
FURNISH AND MAINTAIN PORTABLE | | |
CHANGEABLE MESSAGE SIGN | | |
0550 743501 180.000 EADY | 1.25769 226.38]| 2.00000 360.00]| 1.05000 189.00
WARNING LIGHTS , TYPE B | | |
0560 743504 25.000 EACH | 134.38329 3359.58] 165.00000 4125.00]| 158.08000 3952.00
WARNING SIGNS | |
0570 743507 1800.000 LFDY | 0.40000 720.00] 0.35000 630.00] 0.26000 468.00
TEMPORARY BARRICADE, TYPE III | | |
0580 743512 3.000 EADY | 206.99732 620.99| 200.00000 600.00]| 25.39000 76.17
FURNISH AND MAINTAIN TRUCK MOUNTED | |
ATTENUATOR, TYPE I | |
0590 743525 24.000 EADY | 5.05608 121.35] 5.00000 120.00] 1.58000 37.92
| | |

TEMPORARY WARNING SIGNS



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 09/10/10
PAGE 001 -5
TABULATION OF BIDS
FINAL
CONTRACT TITLE : BRIDGE 1-536 ON N231 GUYENCOURT ROAD, SOUTHEAST OF CENTERVIL
CALL ORDER : 001 CONTRACT ID : T200707105.01 COUNTIES NEW CASTLE
LETTING DATE : 08/24/10 DISTRICT : N1
SET-ASIDE
I( 0 ) I( 1 ) I( 2 )
|ENGINEER'S ESTIMATE | ZACK EXCAVATING INC |JJID INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt Sttt Rt
0600 743537 6.000 EADY | 349.73822 2098.43| 175.00000 1050.00] 131.74000 790.44
|

FURNISH AND MAINTAIN TRUCK-MOUNTED
ATTENUATOR, TYPE II



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 09/10/10
PAGE 001 -6
TABULATION OF BIDS
FINAL
CONTRACT TITLE : BRIDGE 1-536 ON N231 GUYENCOURT ROAD, SOUTHEAST OF CENTERVIL
CALL ORDER 001 CONTRACT ID : T200707105.01 COUNTIES : NEW CASTLE
LETTING DATE 08/24/10 DISTRICT N1
SET-ASIDE
I ( 0 ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE | ZACK EXCAVATING INC |JJID INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
0610 748506 910.000 LF | 2.07215 1885.66 | 2.50000 2275.00] 2.11000 1920.10
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, 4" | | |
0620 749687 27.000 EACH | 75.00000 2025.00]| 25.00000 675.00]| 79.04000 2134.08
INSTALLATION OR REMOVAL OF TRAFFIC | | |
SIGN(S) ON SINGLE SIGN POST | | |
0630 759005 3.000 EAMO | 2861.59532 8584.79] 3000.00000 9000.00] 2680.00000 8040.00
FIELD OFFICE, TYPE II | | |
0640 760507 690.000 SYIN | 5.76601 3978.55] 4.10000 2829.00] 12.65000 8728.50
PROFILE MILLING, HOT-MIX | | |
0650 762001 334.000 LF | 3.61413 1207.12] 2.00000 668.00]| 1.58000 527.72
SAW CUTTING, HOT MIX | | |
0660 763000 LUMP | 29000.00000 29000.00] 11000.00000 11000.00] 28700.00000 28700.00
INITIAL EXPENSE | | |
0670 763500 LUMP | 25000.00000 25000.00] 6500.00000 6500.00]| 2300.00000 2300.00
MAINTENANCE OF TRAFFIC | | |
0680 763501 LUMP | 29000.00000 29000.00] 2500.00000 2500.00]| 5300.00000 5300.00
CONSTRUCTION ENGINEERING | | |
365 715506 200.000 LF | 40.00000 8000.00| 15.00000 3000.00]| 34.00000 6800.00
TEMPORARY DRAINAGE PIPE, 24" | | |
SECTION TOTALS | $ 648,834.24] $ 469,742.86 | $ 608,945.77
—————————————————————————————————————————— f———————
CONTRACT TOTALS | $ 648,834.24] $ 469,742.86 | $ 608,945.77

DBE GOALS




DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

FINAL
CONTRACT TITLE
CALL ORDER
LETTING DATE

BRIDGE 1-536 ON N231 GUYENCOURT ROAD,
001 CONTRACT ID
08/24/10 DISTRICT N1

SET-ASIDE

SOUTHEAST OF CENTERVIL
T200707105.01

DATE
PAGE

09/10/10
001 -7

COUNTIES NEW CASTLE

3 )
GEORGE & LYNCH INC
LINE NO / ITEM CODE / ALT

I(
|MUMFORD & MILLER CONCRETE IN

4

)

¢ 5 )
IMERIT CONSTRUCTION ENGINEERS
|

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

—————————————————————————————————————————— o

SECTION 0001  BRIDGE 1-536 ON N231 GUYENCOURT ROAD

| | |

0010 201000 LUMP | 11480.00000 11480.00 | 17900.00000 17900.00 | 14000.00000 14000.00
CLEARING AND GRUBBING | | |

0020 202000 596.000 CY | 23.00000 13708.00 | 13.00000 7748.00 | 15.00000 8940.00
EXCAVATION AND EMBANKMENT | | |

0030 203000 653.000 CY | 16.40000 10709.20] 13.00000 8489.00| 25.00000 16325.00
CHANNEL EXCAVATION | |

0040 207000 409.000 cCYy | 42.90000 17546.10| 13.00000 5317.00] 25.00000 10225.00
EXCAVATION AND BACKFILL FOR STRUCTURES | | |

0050 209001 337.000 CY | 28.55000 9621.35]| 22.00000 7414.00]| 27.00000 9099.00
BORROW, TYPE A | |

0060 209002 238.000 cCY | 30.15000 7175.70]| 28.50000 6783.00] 34.00000 8092.00
BORROW, TYPE B | |

0070 209003 40.000 cCYy | 41.00000 1640.00]| 22.00000 880.00] 35.00000 1400.00
BORROW, TYPE C | |

0080 209006 564.000 CY | 27.50000 15510.00] 17.50000 9870.00]| 20.00000 11280.00
BORROW, TYPE F | |

0090 210000 531.000 CY | 23.40000 12425.40| 15.00000 7965.00 | 26.00000 13806.00
FURNISHING BORROW TYPE "C" FOR PIPE, | | |
UTILITY TRENCH, AND STRUCTURE BACKFILL | | |

0100 211000 LUMP | 12900.00000 12900.00| 139100.00000 139100.00] 6500.00000 6500.00
REMOVAL OF STRUCTURES AND OBSTRUCTIONS | [ [

0110 250000 10.000 cCY | 36.45000 364.50] 13.00000 130.00]| 40.00000 400.00
SEDIMENT REMOVAL | |

0120 251000 818.000 LF | 2.75000 2249.50] 2.30000 1881.40] 1.50000 1227.00
SILT FENCE | | |

0130 252002 1.000 EACH | 168.00000 168.00| 100.00000 100.00 | 250.00000 250.00
INLET SEDIMENT CONTROL, AT GRADE INLET | | |

0140 262000 3.000 cCYy | 56.40000 169.20] 100.00000 300.00] 100.00000 300.00
STILLING WELL | | |

0150 263000 2.000 EACH | 986.00000 1972.00]| 575.00000 1150.00] 1200.00000 2400.00
SUMP PIT, TYPE 1 | |

0160 266000 52.000 cCY | 230.00000 11960.00] 138.00000 7176.00]| 130.00000 6760.00
SANDBAG DIKES | | |

0170 270000 2.000 EACH | 939.00000 1878.00]| 575.00000 1150.00] 2000.00000 4000.00
PORTABLE SEDIMENT TANK | | |

0180 302007 196.000 CY | 41.10000 8055.60]| 45.50000 8918.00]| 50.00000 9800.00
GRADED AGGREGATE BASE COURSE, TYPE B | | |



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 09/10/10
PAGE : 001 -8
TABULATION OF BIDS
FINAL
CONTRACT TITLE : BRIDGE 1-536 ON N231 GUYENCOURT ROAD, SOUTHEAST OF CENTERVIL
CALL ORDER  : 001 CONTRACT ID : T200707105.01 COUNTIES : NEW CASTLE
LETTING DATE : 08/24/10 DISTRICT : N1
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
|GEORGE & LYNCH INC |[MUMFORD & MILLER CONCRETE IN |MERIT CONSTRUCTION ENGINEERS
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0190 302011 44.000 TON | 44.00000 1936.00] 53.00000 2332.00] 30.00000 1320.00
DELAWARE NO. 3 STONE | | |
0200 302012 11.000 TON | 44.00000 484.00] 53.00000 583.00] 30.00000 330.00
DELAWARE NO. 57 STONE | | |
0210 401645 85.000 TON | 132.00000 11220.00] 142.00000 12070.00] 130.00000 11050.00
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22 (CARBONATE STONE) | | |
0220 401648 104.000 TON | 91.00000 9464.00| 103.00000 10712.00] 120.00000 12480.00
SUPERPAVE, TYPE B HOT-MIX, 160 | | |
GYRATIONS, PG 64-22 | |
0230 401669 45.000 TON | 159.00000 7155.00]| 103.00000 4635.00] 195.00000 8775.00
SUPERPAVE, TYPE B HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, WEDGE | | |
0240 602556 LUMP | 218000.00000 218000.00] 198750.00000 198750.00| 272000.00000 272000.00
PRECAST P.C.C. ARCH | | |
0250 608000 59.000 TON | 34.90000 2059.10] 49.00000 2891.00] 35.00000 2065.00
COARSE AGGREGATE FOR FOUNDATION | |
STABILIZATION AND SUBFOUNDATION BACKFILL | | |
0260 610001 412.000 SF | 30.90000 12730.80 | 28.00000 11536.00]| 35.00000 14420.00
STONE MASONRY | |
0270 610505 1.000 CF | 6800.00000 6800.00] 3150.00000 3150.00] 9000.00000 9000.00
RECONSTRUCTION OF STONE STRUCTURE | |
0280 612002 48.000 LF | 29.10000 1396.80] 54.00000 2592.00] 60.00000 2880.00
REINFORCED CONCRETE PIPE, 15", CLASS II | | |
0290 617002 1.000 EACH | 572.00000 572.00]| 735.00000 735.00] 800.00000 800.00
REINFORCED CONCRETE FLARED END SECTION, | | |
15" | | |
0300 705506 370.000 SF | 21.35000 7899.50]| 26.75000 9897.50] 18.00000 6660.00
BRICK AND/OR BLOCK ROADWAY | | |
0310 708050 1.000 EACH | 2260.00000 2260.00] 2500.00000 2500.00] 1800.00000 1800.00
DRAINAGE INLET, 34" X 18" | | |
0320 712020 44.000 TON | 52.15000 2294.60] 57.00000 2508.00] 50.00000 2200.00
RIPRAP, R-4 | | |
0330 712021 8.000 TON | 72.15000 577.20]| 58.00000 464.00] 50.00000 400.00
RIPRAP, R-5 | | |
0340 712022 401.000 TON | 39.60000 15879.60| 60.00000 24060.00] 50.00000 20050.00
RIPRAP, R-6 | | \
0350 712531 93.000 CY | 50.55000 4701.15]| 69.00000 6417.00] 30.00000 2790.00
| | |

CHANNEL BED FILL



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 09/10/10
PAGE 001 -9
TABULATION OF BIDS
FINAL
CONTRACT TITLE : BRIDGE 1-536 ON N231 GUYENCOURT ROAD, SOUTHEAST OF CENTERVIL
CALL ORDER : 001 CONTRACT ID : T200707105.01 COUNTIES : NEW CASTLE
LETTING DATE : 08/24/10 DISTRICT : N1
SET-ASIDE
I ( 3 ) I ( 4 ) I( 5 )
|GEORGE & LYNCH INC |[MUMFORD & MILLER CONCRETE IN |MERIT CONSTRUCTION ENGINEERS
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0360 713003 403.000 SY | 3.85000 1551.55] 3.00000 1209.00] 1.75000 705.25
GEOTEXTILES, RIPRAP | | |
0370 720527 696.000 EADY | 0.37000 257.52]| 0.50000 348.00] 0.50000 348.00
PLASTIC DRUMS | | |
0380 720532 2.000 EACH | 763.00000 1526.00] 750.00000 1500.00| 800.00000 1600.00
INSTALL PORTABLE IMPACT ATTENUATOR | | |
0390 720534 3.000 EACH | 2100.00000 6300.00] 2325.00000 6975.00] 2500.00000 7500.00
FURNISH PORTABLE IMPACT ATTENUATOR | | |
0400 720567 192.000 LF | 14.55000 2793.60] 22.00000 4224.00] 20.00000 3840.00
FURNISH AND MAINTAIN PORTABLE P.C.C. | | |
SAFETY BARRIER | | |
0410 720575 225.000 LF | 25.75000 5793.75] 29.00000 6525.00] 42.00000 9450.00
WEATHERING STEEL BEAM GUARDRAIL, TYPE 1 | | |
0420 726503 1.000 EACH | 1813.00000 1813.00] 2050.00000 2050.00] 825.00000 825.00
WEATHERING STEEL END ANCHORAGE | | |
0430 732002 1730.000 SY | 6.60000 11418.00] 6.60000 11418.00] 5.00000 8650.00
TOPSOIL, 6" DEPTH | | |
0440 734013 1230.000 SY | 0.41000 504.30]| 0.90000 1107.00] 0.75000 922.50
PERMANENT GRASS SEEDING, DRY GROUND | | |
0450 734015 76.000 SY | 3.09000 234.84] 2.00000 152.00]| 7.00000 532.00
PERMANENT GRASS SEEDING, WET GROUND | | |
0460 734529 500.000 SY | 1.03000 515.00]| 1.00000 500.00]| 2.00000 1000.00
SEED MIX #8 | | |
0470 735533 86.000 SY | 3.09000 265.74] 3.00000 258.00] 4.00000 344.00
SOIL RETENTION BLANKET MULCH, TYPE 3 | | |
0480 735534 1097.000 SY | 1.29000 1415.13] 1.00000 1097.00] 4.00000 4388.00
SOIL RETENTION BLANKET MULCH, TYPE 4 | | |
0490 735535 547.000 SY | 2.06000 1126.82] 3.00000 1641.00] 12.00000 6564.00
SOIL RETENTION BLANKET MULCH, TYPE 5 | | |
0500 737523 LUMP | 9804.29000 9804.29] 8318.75000 8318.75] 13847.25000 13847.25
PLANTING | | |
0510 742500 480.000 HOUR | 41.67000 20001.60] 41.67000 20001.60] 41.67000 20001.60
FLAGGER, NEW CASTLE COUNTY, STATE | | |
0520 742514 120.000 HOUR | 60.42000 7250.40 ] 60.42000 7250.40] 60.42000 7250.40
FLAGGER, NEW CASTLE COUNTY, STATE, | | |
OVERTIME | | |
0530 743003 3.000 EADY | 15.75000 47.25]| 25.00000 75.00]| 50.00000 150.00
| | |

ARROWPANELS, TYPE C



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 09/10/10
PAGE : 001 -10
TABULATION OF BIDS

FINAL
CONTRACT TITLE : BRIDGE 1-536 ON N231 GUYENCOURT ROAD, SOUTHEAST OF CENTERVIL
CALL ORDER : 001 CONTRACT ID : T200707105.01 COUNTIES : NEW CASTLE
LETTING DATE : 08/24/10 DISTRICT : N1
SET-ASIDE
I( 3 ) I( 4 ) I( 5 )
| GEORGE & LYNCH INC |MUMFORD & MILLER CONCRETE IN |MERIT CONSTRUCTION ENGINEERS
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0540 743004 170.000 EADY | 78.75000 13387.50] 60.00000 10200.00] 85.00000 14450.00
FURNISH AND MAINTAIN PORTABLE | | |
CHANGEABLE MESSAGE SIGN | | |
0550 743501 180.000 EADY | 1.05000 189.00]| 1.00000 180.00]| 1.50000 270.00
WARNING LIGHTS , TYPE B | | |
0560 743504 25.000 EACH | 154.50000 3862.50] 115.00000 2875.00]| 150.00000 3750.00
WARNING SIGNS | |
0570 743507 1800.000 LEDY | 0.26000 468.00]| 0.30000 540.00]| 1.50000 2700.00
TEMPORARY BARRICADE, TYPE III | | |
0580 743512 3.000 EADY | 211.00000 633.00]| 135.00000 405.00] 200.00000 600.00
FURNISH AND MAINTAIN TRUCK MOUNTED | | |
ATTENUATOR, TYPE I | |
0590 743525 24.000 EADY | 1.57000 37.68] 5.00000 120.00] 6.00000 144.00
TEMPORARY WARNING SIGNS | | |
0600 743537 6.000 EADY | 211.00000 1266.00] 135.00000 810.00] 200.00000 1200.00
FURNISH AND MAINTAIN TRUCK-MOUNTED | | |
ATTENUATOR, TYPE II | | |
0610 748506 910.000 LF | 2.06000 1874.60] 2.30000 2093.00]| 3.00000 2730.00
PERMANENT PAVEMENT STRIPING, EPOXY | |
RESIN PAINT, 4" | |
0620 749687 27.000 EACH | 77.25000 2085.75]| 40.00000 1080.00] 95.00000 2565.00
INSTALLATION OR REMOVAL OF TRAFFIC | |
SIGN(S) ON SINGLE SIGN POST | | |
0630 759005 3.000 EAMO | 3410.00000 10230.00] 3200.00000 9600.00]| 1700.00000 5100.00
FIELD OFFICE, TYPE II | | |
0640 760507 690.000 SYIN | 5.95000 4105.50] 7.00000 4830.00] 11.00000 7590.00
PROFILE MILLING, HOT-MIX | | |
0650 762001 334.000 LF | 2.20000 734.80] 1.50000 501.00]| 2.50000 835.00
SAW CUTTING, HOT MIX | | |
0660 763000 LUMP | 57850.00000 57850.00] 19900.00000 19900.00] 19600.00000 19600.00
INITIAL EXPENSE | |
0670 763500 LUMP | 4900.00000 4900.00] 1300.00000 1300.00] 7000.00000 7000.00
MAINTENANCE OF TRAFFIC | | |
0680 763501 LUMP | 10300.00000 10300.00] 4475.00000 4475.00] 15000.00000 15000.00
CONSTRUCTION ENGINEERING | | |
365 715506 200.000 LF | 31.00000 6200.00]| 32.00000 6400.00| 30.00000 6000.00
TEMPORARY DRAINAGE PIPE, 24" | | |
SECTION TOTALS | $ 635,705.42] $ 668,062.65]| $ 671,276.00
—————————————————————————————————————————— B e et



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 09/10/10
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TABULATION OF BIDS

FINAL
CONTRACT TITLE : BRIDGE 1-536 ON N231 GUYENCOURT ROAD, SOUTHEAST OF CENTERVIL
CALL ORDER : 001 CONTRACT ID : T200707105.01 COUNTIES : NEW CASTLE
LETTING DATE : 08/24/10 DISTRICT ¢ N1
SET-ASIDE
I ( 3 ) I ( 4 ) I( 5 )
|GEORGE & LYNCH INC |[MUMFORD & MILLER CONCRETE IN |MERIT CONSTRUCTION ENGINEERS
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
CONTRACT TOTALS | S 635,705.42]| S 668,062.65]| $ 671,276.00

DBE GOALS |

o°
o°

| o




DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 09/10/10
PAGE : 001 -12
TABULATION OF BIDS
FINAL
CONTRACT TITLE : BRIDGE 1-536 ON N231 GUYENCOURT ROAD, SOUTHEAST OF CENTERVIL
CALL ORDER  : 001 CONTRACT ID : T200707105.01 COUNTIES : NEW CASTLE
LETTING DATE : 08/24/10 DISTRICT N1
SET-ASIDE
I ( 6 ) I ( 7 I ( )
|EASTERN HIGHWAY SPEC INC |DATISY CONSTRUCTION COMPANY |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
SECTION 0001  BRIDGE 1-536 ON N231 GUYENCOURT ROAD
| | |
0010 201000 LUMP | 13000.00000 13000.00] 30000.00000 30000.00]
CLEARING AND GRUBBING | | |
0020 202000 596.000 CY | 22.50000 13410.00] 29.00000 17284.00]
EXCAVATION AND EMBANKMENT | | |
0030 203000 653.000 CY | 22.50000 14692.50] 32.00000 20896.00|
CHANNEL EXCAVATION | |
0040 207000 409.000 cCYy | 212.00000 86708.00| 65.00000 26585.00]
EXCAVATION AND BACKFILL FOR STRUCTURES | | |
0050 209001 337.000 CY | 33.50000 11289.50] 35.00000 11795.00]
BORROW, TYPE A | |
0060 209002 238.000 cCY | 31.50000 7497.00| 48.00000 11424.00]
BORROW, TYPE B | |
0070 209003 40.000 CY | 35.50000 1420.00] 35.00000 1400.00]
BORROW, TYPE C | |
0080 209006 564.000 CY | 27.00000 15228.00 | 30.00000 16920.00
BORROW, TYPE F | |
0090 210000 531.000 CY | 19.50000 10354.50]| 27.00000 14337.00
FURNISHING BORROW TYPE "C" FOR PIPE, | | |
UTILITY TRENCH, AND STRUCTURE BACKFILL | | |
0100 211000 LUMP | 8400.00000 8400.00]| 14000.00000 14000.00 |
REMOVAL OF STRUCTURES AND OBSTRUCTIONS | [ [
0110 250000 10.000 cCY | 56.50000 565.00 | 50.00000 500.00 |
SEDIMENT REMOVAL | |
0120 251000 818.000 LF | 3.40000 2781.20] 1.60000 1308.80]
SILT FENCE | | |
0130 252002 1.000 EACH | 170.00000 170.00] 250.00000 250.00]
INLET SEDIMENT CONTROL, AT GRADE INLET | | |
0140 262000 3.000 cCYy | 339.00000 1017.00]| 400.00000 1200.00]|
STILLING WELL | | |
0150 263000 2.000 EACH | 962.00000 1924.00]| 2000.00000 4000.00]|
SUMP PIT, TYPE 1 | |
0160 266000 52.000 cCY | 152.00000 7904.00| 180.00000 9360.00]
SANDBAG DIKES | | |
0170 270000 2.000 EACH | 962.00000 1924.00]| 2000.00000 4000.00]|
PORTABLE SEDIMENT TANK | | |
0180 302007 196.000 CY | 62.00000 12152.00] 54.00000 10584.00]
GRADED AGGREGATE BASE COURSE, TYPE B | | |



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 09/10/10
PAGE : 001 -13
TABULATION OF BIDS
FINAL
CONTRACT TITLE : BRIDGE 1-536 ON N231 GUYENCOURT ROAD, SOUTHEAST OF CENTERVIL
CALL ORDER  : 001 CONTRACT ID : T200707105.01 COUNTIES : NEW CASTLE
LETTING DATE : 08/24/10 DISTRICT : N1
SET-ASIDE
I ( 6 ) I ( 7 ) | )
|EASTERN HIGHWAY SPEC INC |DATISY CONSTRUCTION COMPANY |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0190 302011 44.000 TON | 49.00000 2156.00] 60.00000 2640.00]
DELAWARE NO. 3 STONE | | |
0200 302012 11.000 TON | 48.50000 533.50] 85.00000 935.00]
DELAWARE NO. 57 STONE | | |
0210 401645 85.000 TON | 136.00000 11560.00] 100.00000 8500.00|
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22 (CARBONATE STONE) | | |
0220 401648 104.000 TON | 102.00000 10608.00| 75.00000 7800.00|
SUPERPAVE, TYPE B HOT-MIX, 160 | | |
GYRATIONS, PG 64-22 | |
0230 401669 45.000 TON | 102.00000 4590.00]| 83.00000 3735.00]
SUPERPAVE, TYPE B HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, WEDGE | | |
0240 602556 LUMP | 187000.00000 187000.00| 170000.00000 170000.00
PRECAST P.C.C. ARCH | | |
0250 608000 59.000 TON | 48.50000 2861.50] 40.00000 2360.00]
COARSE AGGREGATE FOR FOUNDATION | |
STABILIZATION AND SUBFOUNDATION BACKFILL | | |
0260 610001 412.000 SF | 54.00000 22248.00] 32.00000 13184.00
STONE MASONRY | |
0270 610505 1.000 CF | 5900.00000 5900.00] 9000.00000 9000.00]
RECONSTRUCTION OF STONE STRUCTURE | |
0280 612002 48.000 LF | 44.50000 2136.00] 54.00000 2592.00
REINFORCED CONCRETE PIPE, 15", CLASS II | | |
0290 617002 1.000 EACH | 538.00000 538.00] 940.00000 940.00]
REINFORCED CONCRETE FLARED END SECTION, | | |
15" | | |
0300 705506 370.000 SF | 18.00000 6660.00] 22.00000 8140.00]|
BRICK AND/OR BLOCK ROADWAY | | |
0310 708050 1.000 EACH | 2400.00000 2400.00] 3100.00000 3100.00]
DRAINAGE INLET, 34" X 18" | | |
0320 712020 44.000 TON | 48.00000 2112.00] 60.00000 2640.00]
RIPRAP, R-4 | | |
0330 712021 8.000 TON | 111.00000 888.00| 115.00000 920.00]
RIPRAP, R-5 | | |
0340 712022 401.000 TON | 52.00000 20852.00] 61.00000 24461.00
RIPRAP, R-6 | | |
0350 712531 93.000 CY | 35.00000 3255.00] 100.00000 9300.00]
| | |

CHANNEL BED FILL



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 09/10/10
PAGE 001 -14
TABULATION OF BIDS
FINAL
CONTRACT TITLE : BRIDGE 1-536 ON N231 GUYENCOURT ROAD, SOUTHEAST OF CENTERVIL
CALL ORDER : 001 CONTRACT ID : T200707105.01 COUNTIES : NEW CASTLE
LETTING DATE : 08/24/10 DISTRICT : N1
SET-ASIDE
I( 6 ) I( 7 ) | )
| EASTERN HIGHWAY SPEC INC |DAISY CONSTRUCTION COMPANY |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B e
0360 713003 403.000 sY | 1.20000 483.60| 2.10000 846.30]|
GEOTEXTILES, RIPRAP | | |
0370 720527 696.000 EADY | 0.40000 278.40| 0.38000 264.48|
PLASTIC DRUMS | |
0380 720532 2.000 EACH | 736.00000 1472.00]| 700.00000 1400.00]|
INSTALL PORTABLE IMPACT ATTENUATOR | |
0390 720534 3.000 EACH | 2300.00000 6900.00| 2120.00000 6360.00]
FURNISH PORTABLE IMPACT ATTENUATOR | |
0400 720567 192.000 LF | 28.50000 5472.00| 27.00000 5184.00]
FURNISH AND MAINTAIN PORTABLE P.C.C. | | |
SAFETY BARRIER | |
0410 720575 225.000 LF | 39.50000 8887.50]| 26.50000 5962.50]|
WEATHERING STEEL BEAM GUARDRAIL, TYPE 1 | | |
0420 726503 1.000 EACH | 849.00000 849.00]| 1865.00000 1865.00]|
WEATHERING STEEL END ANCHORAGE | | |
0430 732002 1730.000 sSY | 7.20000 12456.00]| 9.50000 16435.00]|
TOPSOIL, 6" DEPTH | |
0440 734013 1230.000 sY | 0.45000 553.50]| 0.43000 528.90]|
PERMANENT GRASS SEEDING, DRY GROUND | | |
0450 734015 76.000 SY | 3.40000 258.40| 4.00000 304.00]
PERMANENT GRASS SEEDING, WET GROUND | | |
0460 734529 500.000 sY | 1.10000 550.00]| 1.50000 750.00]
SEED MIX #8 | | |
0470 735533 86.000 SY | 3.40000 292.40] 4.00000 344.00]
SOIL RETENTION BLANKET MULCH, TYPE 3 | | |
0480 735534 1097.000 sSY | 1.40000 1535.80]| 1.35000 1480.95|
SOIL RETENTION BLANKET MULCH, TYPE 4 | | |
0490 735535 547.000 sSY | 2.30000 1258.10]| 2.50000 1367.50]|
SOIL RETENTION BLANKET MULCH, TYPE 5 | | |
0500 737523 LUMP | 11000.00000 11000.00]| 7563.20000 7563.20|
PLANTING | | |
0510 742500 480.000 HOUR | 41.67000 20001.60] 41.67000 20001.60]
FLAGGER, NEW CASTLE COUNTY, STATE | |
0520 742514 120.000 HOUR | 60.42000 7250.40| 60.42000 7250.40|
FLAGGER, NEW CASTLE COUNTY, STATE, | | |
OVERTIME | | |
0530 743003 3.000 EADY | 17.00000 51.00] 25.00000 75.00]|
I I I

ARROWPANELS, TYPE C
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TABULATION OF BIDS
FINAL
CONTRACT TITLE : BRIDGE 1-536 ON N231 GUYENCOURT ROAD, SOUTHEAST OF CENTERVIL
CALL ORDER 001 CONTRACT ID : T200707105.01 COUNTIES : NEW CASTLE
LETTING DATE : 08/24/10 DISTRICT N1
SET-ASIDE
I ( 6 ) I ( 7 ) I ( )
|EASTERN HIGHWAY SPEC INC |DATISY CONSTRUCTION COMPANY |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0540 743004 170.000 EADY | 85.00000 14450.00 | 75.00000 12750.00
FURNISH AND MAINTAIN PORTABLE | | |
CHANGEABLE MESSAGE SIGN | | |
0550 743501 180.000 EADY | 1.10000 198.00]| 1.50000 270.00]|
WARNING LIGHTS , TYPE B | | |
0560 743504 25.000 EACH | 170.00000 4250.00] 160.00000 4000.00]
WARNING SIGNS | |
0570 743507 1800.000 LFDY | 0.28000 504.00] 0.30000 540.00]
TEMPORARY BARRICADE, TYPE III | | |
0580 743512 3.000 EADY | 141.00000 423.00] 235.00000 705.00]
FURNISH AND MAINTAIN TRUCK MOUNTED | |
ATTENUATOR, TYPE I | |
0590 743525 24.000 EADY | 1.70000 40.80] 2.00000 48.00]|
TEMPORARY WARNING SIGNS | | |
0600 743537 6.000 EADY | 141.00000 846.00| 235.00000 1410.00]
FURNISH AND MAINTAIN TRUCK-MOUNTED | |
ATTENUATOR, TYPE II | |
0610 748506 910.000 LF | 2.30000 2093.00] 2.50000 2275.00]
PERMANENT PAVEMENT STRIPING, EPOXY | |
RESIN PAINT, 4" | |
0620 749687 27.000 EACH | 85.00000 2295.00] 80.00000 2160.00
INSTALLATION OR REMOVAL OF TRAFFIC | |
SIGN(S) ON SINGLE SIGN POST | | |
0630 759005 3.000 EAMO | 4000.00000 12000.00 | 5400.00000 16200.00 |
FIELD OFFICE, TYPE II | | |
0640 760507 690.000 SYIN | 9.10000 6279.00] 6.10000 4209.00
PROFILE MILLING, HOT-MIX | | |
0650 762001 334.000 LF | 3.40000 1135.60] 3.00000 1002.00]
SAW CUTTING, HOT MIX | | |
0660 763000 LUMP | 32000.00000 32000.00] 49768.00000 49768.00|
INITIAL EXPENSE | |
0670 763500 LUMP | 600.00000 600.00] 13000.00000 13000.00]
MAINTENANCE OF TRAFFIC | | |
0680 763501 LUMP | 3800.00000 3800.00] 20000.00000 20000.00]|
CONSTRUCTION ENGINEERING | | |
365 715506 200.000 LF | 84.00000 16800.00] 37.00000 7400.00|
TEMPORARY DRAINAGE PIPE, 24" | | |
SECTION TOTALS | S 673,998.80]| S 679,810.63]| S
—————————————————————————————————————————— B e
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TABULATION OF BIDS
FINAL
CONTRACT TITLE : BRIDGE 1-536 ON N231 GUYENCOURT ROAD, SOUTHEAST OF CENTERVIL
CALL ORDER : 001 CONTRACT ID : T200707105.01 COUNTIES : NEW CASTLE
LETTING DATE : 08/24/10 DISTRICT : N1
SET-ASIDE
I ( 6 ) I ( 7 ) | )
|EASTERN HIGHWAY SPEC INC |DAISY CONSTRUCTION COMPANY |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— Bt ettty S s
CONTRACT TOTALS | $ 673,998.80 | $ 679,810.63] $

DBE GOALS |

o

oe

o°




